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1. Mechanical pipework services to be cut to the fire side of the steel beam
retained at the caretakers office to enable demolition (marked in red on
drawing cut services here)

2. Build structural scaffold tower from the hall stage access door to 1m below the
top of the chimney. This tower is to carry new Hotwater (1 tonne — 1000litre )
and Heating (500 kg — 500litre ) header tanks. Provide Tanks and bring
services from existing plantroom 50 MDPE to 40 ball valve in HWS header
tank, 32 ball valve in Heating Header tank. Outlets from tanks to connect to
existing services in plantroom. Insulate tanks and pipes exposed to outside air.

3. Build a platform to carry header tanks straddling the walls above boys girls
change (subject to structural engineers OK) for new Hotwater (500 kg —
500litre ) and Heating (200 kg — 250litre ) header tanks. Provide Tanks and
bring services from existing service 32 MDPE to 25 ball valve in HWS
header tank, 22 ball valve in Heating Header tank. Outlets from tanks to
connect to existing services in plantroom. Insulate tanks and pipes exposed to
outside air.

4. After demolition cap all cut services at red line on drawing, pressure test and
bring back into use sterilize all HWS & CWS services.

5. Check all WCs have water, if not connect to MCW.

This will bring back into use the area marked blue around the sports hall.
All areas above the red line.
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